

U.S. EPA, Region 8
999 18th Street, Suite 500
Denver, CO 80202

TDD #: 0001/1502-04

Amendment #:

Contract #: EP-S8-13-01

Vendor: WESTON SOLUTIONS, INC

TDD Title: Red and Bonita Mine RV

Verbal Date:

Purpose: TDD INITIATION, INCREMENTAL FUNDING

Start Date: 03/24/2015

Completion Date: 03/30/2016

Effective Date: 03/24/2015

Priority: HIGH

Overtime Authorized: Yes

Invoice Unit:

SSID: 08UP

Work Area: Response / Removal

Project/Site Name: Red and Bonita Mine RV

Work Area Code:

Project Address:

Activity: Fund Lead Removal

County: San Juan

Activity Code: RV

City: Silverton

Operable Unit: 00

State: CO

Emergency Code:

Zip Code:

FPN:

Performance Based: No

Authorized TDD Ceiling:

	Amount	LOE (Hours)
Previous Action(s):	CBI/Ex. 4	CBI/Ex. 4
This Action:		
New Total:	CBI/Ex. 4	CBI/Ex. 4

Specific Elements:

Description of Work:

See Schedule

Region Specific:

CERCLIS:

Misc 2:

Accounting and Appropriation Information:

SFO:

Line	Budget / FY	Approp. Code	Budget Org.	Program Element	Object Class	Site Project	Cost Org.	DCN Line-ID	Funding Category	TDD Amount
1	14	T	8AL0	303DC6	2505	08UPRV00	C020	148ALRV812-001	REMOVAL	CBI/Ex. 4

U.S. EPA, Region 8
999 18th Street, Suite 500
Denver, CO 80202

TDD #: 0001/1502-04
Amendment # :
Contract #: EP-S8-13-01

Vendor: WESTON SOLUTIONS, INC

Project Officer : Joyce Ackerman _____ (Signature) _____ (Date)	Branch Mail Code: Phone Number : 303-312-6822 Fax Number :
Contracting Officer Representative : Joyce Ackerman _____ (Signature) _____ (Date)	Branch Mail Code : Phone Number : 303-312-6822 Fax Number :
Contract Specialist: Kristin Farris _____ (Signature) _____ (Date)	Branch Mail Code : Phone Number : 303-312-6126 Fax Number :
Contracting Officer : Kristin Farris Electronically Signed by Kristin Farris 03/24/2015 _____ (Signature) _____ (Date)	Branch Mail Code : Phone Number : 303-312-6126 Fax Number :
Other Agency Official : _____ (Signature) _____ (Date)	Branch Mail Code : Phone Number : Fax Number :

Description of Work: See attached TDD SOW for the approved Removal Action at the Red and Bonita mine. This project will be incrementally funded.

PRP Names: N/A

Key EPA Contact: Steve Way (303) 312-6723